

ADDENDUM

ADDENDUM NO: 5

TO: All Prospective Bidders

Project: Willow Rec Center Window Replacement

Date: 07/12/2023

Owner: Hoffman Estates Park District

Architect: FGM Architects Inc. (FGMA)
1211 West 22nd Street, Suite 700
Oak Brook, Illinois 60523

Project Number: 23-3823.01

This addendum forms a part of the Bidding and Contract Documents and modifies the original bidding documents: the Drawings dated June 23, 2023, the Project Manual dated June 23, 2023. Acknowledge receipt of this addendum in space provided on Bid Form. FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA ON THE BID FORM MAY DISQUALIFY BID.

This Addendum may include revised Project Manual pages and/or Drawings that are to be inserted in the correct sequence in the Bidding Documents.

Text deleted from the Project Manual by this Addendum is indicated by overstrike. Example: ~~Overstrike~~

Bold lettering indicates lines in which text has been modified or added by this Addendum.

Revisions to Drawings are identified by the Addendum number.

Cross-check all revised documents with the following:

PROJECT MANUAL

The following new (sections are) (section is) issued herewith:

Project Section Changes: The Sections shall be changed/added as follows:

Sect. 003113 "PRELIMINARY SCHEDULE"

1. Preliminary Schedule has been revised with the start date for the work to begin in the Spring of 2024. The Owner and awarded bidder will set the defined dates based upon lead times and operation of the facility.

END OF ADDENDUM NO. 5